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1.0 INTRODUCTION

The San Joaquin County Department of Public Works (SJCDPW) requests technical proposals from
qualified consultants (CONSULTANT) to undertake, perform, and complete the tasks set forth in Request
for Proposals (RFP) — SICDPW-RFP-26-01. selected CONSULTANT will perform professional and
technical engineering services for the proposed Blossom Road Bridge 29C-116 or Elliot Road Bridge
29C-249 Scour Mitigation Projects (PROJECT). SJCDPW will have options to select one consultant
for both projects or select one consultant for each project.

The selected CONSULTANT will be the highest-ranked CONSULTANT that has successfully negotiated
the terms for award of a consultant services agreement. The selected CONSULTANT or team will be
requested to enter into a consultant services agreement with San Joaquin County (County). The
PROJECT is federally funded. All work shall comply with the County Policies, the Local Assistance
Procedure Manual (LAPM) and the most recent guidelines for the Federal Highway Bridge Program
(HBP).

The requested professional design engineering services shall include, but will not be limited to, the
following: Project Management, Project Surveying, Mapping and Control, Environmental Clearance,
Hydraulic and Hydrology Analysis, Permitting Compliance, Utility Coordination and Relocation Plan,
Right-of-Way Engineering, Plans, Specifications, and Engineer's Estimate (PS&E), and Bidding and Post
Award Assistance services for the PROJECT.

2.0 PROJECT BACKGROUND/HISTORY
Blossom Road Bridge No. 29C-116:

Blossom Road Bridge No. 29C-116 across Beaver slough was constructed in 1980 and consists of
continuous reinforced concrete slabs on column pile extensions at six bents and end-diaphragm
abutments. The bridge is continuous 7-span cast in place reinforced concrete flat slab on PC/PS
column/pile (6) bents and end-diaphragm abutments with monolithic wingwalls on driven PC/PS concrete
piles. The bridge is 28.5 ft wide with 27.9 ft clear width and 227 ft. in length.

This bridge has a history of bank erosion which has been reported in past State Bridge Inspection
Reports (BIRs). Previous scour countermeasures in the form of broken concrete installed by County staff
are continuously deteriorating, compromising the ability to protect the embankments and increasing
scour susceptibility.

The project will address the vertical scour at Abutment 8 and failing Rock Slope Protection (RSP) at
Abutment 1. The work will be engineered using HEC 23. The analysis will determine the minimum size
of rock required if using RSP or provide suitable alternatives, i.e., articulated concrete blocks (ACB), or
other engineering methods.
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The Elliot Road Bridge No. 29C-249:

The Elliot Road Bridge No. 29C-249 across Dry Creek was originally constructed in 1990 and consists of
a continuous concrete slab with a substructure comprised of two reinforced concrete diaphragm
abutments, one reinforced concrete pier wall, and fifteen reinforced concrete columns/piles which are all
placed on reinforced concrete piles. The bridge is 29 ft wide with 27.89ft of clear width and 425 ft. in
length.

In October of 2020, Caltrans performed a scour evaluation of the substructure and waterway to
determine the scour potential. The scour evaluation determined that the rock slope protection (RSP) at
Pier 17 (south bank) was currently stable, but so steep that the long term effectiveness of the RSP is in
question; that the pile cap at Pier 18 (in the channel) is exposed on the downstream side with three piles
visible; and the RSP at Pier 19 (north bank) is unstable and failing as it is placed on a steep bank with no
method to keep it in-place. This led to the structures National Bridge Inventory (NBI) item 113 “Scour”
change from a 5 to a 3 which makes the structure scour critical. The scour concerns at Pier 19 were
further increased when the north bank was washed out in late 2021. After the wash out at Pier 19, the
County placed additional RSP around the exposed piles in order to mitigate any further scour until a
more permanent solution could be design and put in place.

Per Bridge Preventive Maintenance Program (BPMP) guidelines, an engineered mitigation using
Hydraulic Engineering Circular (HEC 23) is required. The engineered mitigations will extend outside the
pier/pier walls and all the way up the channel banks. These engineered countermeasures will protect the
structural integrity of the entire bridge and extend the service life.

Project Location: The PROJECT is located in the unincorporated County area as shown on the enclosed
Vicinity Map.

3.0 PRELIMINARY WORK SCOPE

SJCDPW’s Preliminary Work Scope is shown as EXHIBIT “A”.

4.0 SERVICES PROVIDED BY SJCDPW AND RESTRICTIONS
SERVICES PROVIDED BY SJCDPW

SJCDPW will provide the following services and/or information to the CONSULTANT:
SJCDPW will secure all permanent right of way and temporary construction easements.

o SJCDPW will administer the advertising, bid opening, review of bid results and award of the
construction contract.

e SJCDPW shall furnish access to all information, data, and maps as currently exist in files
necessary for carrying out the requested services to the CONSULTANT, without charge, and
SJCDPW shall cooperate in the carrying out of the work without delay. SJCDPW'’s responsibility
to provide access to information is limited to data of record in County files and in the format as
recorded. The CONSULTANT shall check and investigate existing information and conditions
and notify SUICDPW of any deficiencies that are discovered.

o SJCDPW will assign staff to assist in Project management and contract administration.

SJCDPW reserves the right to eliminate, reduce, or modify the Preliminary Work Scope or to perform any
of said work with SUCDPW staff.
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5.0 PROPOSAL FORMAT AND CONTENT REQUIREMENTS

Each page of the proposal must be numbered, and the total number of pages may not exceed fifty (50)
standard pages (8 72 by 11”) or twenty-five (25) double sided standard pages(8 Y2 by 11”). The page limit
applies to all content with the following exceptions: an optional table of contents, not to exceed one
page; any folder, cover or section dividers; the required Debarment and Suspension Certification; the
Task Effort Worksheets and Disadvantage Business Enterprise exhibits described below.

The Technical Proposal does not include cost or rate information. The County will only request
Cost Proposal from the highest ranked CONSULTANT following the final consultant ranking.
Costs for preparing and submitting a response to this RFP are entirely the responsibility of the
CONSULTANT and shall not be chargeable in any way to SICDPW.

The required content, described below, includes a Cover Letter, Executive Summary, Approach
and Work Plan, and Schedule and Task Effort Worksheet.

5.1 COVER LETTER

A. Authorization and Compliance: The technical proposal must be delivered with a cover letter
signed by an official or representative authorized by the CONSULTANT to negotiate and commit
to terms regarding the RFP. The CONSULTANT shall provide a brief statement addressing the
ability of the consulting CONSULTANT and any subconsultant to comply with the indemnification
requirements as outlined in Section 11.0 “INDEMNIFICATION REQUIREMENTS,” and the
required minimum insurance as outlined in Section 12.0 “INSURANCE REQUIREMENTS”. The
CONSULTANT shall also provide a brief statement affirming that the proposal terms shall remain
in effect for one hundred twenty (120) days following the date proposal submittals are due.

B. Affirmative Action Plan: The CONSULTANT shall attest to the CONSULTANT’s affirmative action
plan or other policies aimed at eliminating unlawful discrimination and provide a brief statement
about the CONSULTANT’s adoption and compliance with its plan or policy.

C. Conflict of Interest: The CONSULTANT shall disclose to SUCDPW any interest, direct or indirect,
which could conflict in any manner or degree with the performance of services required. A
potential conflict of interest may include, but is not limited to, work related to projects in the
PROJECT area, contracts with County departments, cities, developers, current clients, and other
parties who may have a financial interest in the outcome of the PROJECT. At the County’s
discretion, a potential conflict of interest may be waived or factored into the final award decisions
and/or a modified scope of work. Please refer to EXHIBIT E “Boilerplate Consultant Agreement”
for more information about conflict of interest.

D. Debarment and Suspension Certification: In accordance with the Code of Federal Regulations,
Title 49, Part 29, Debarment and Suspension Certification, the CONSULTANT shall certify that
there are currently no suspensions, debarments, voluntary exclusions, or ineligibility
determinations by any federal agency. The completed Debarment and Suspension Certification,
Attachment “A”, shall be submitted as part of the proposal; however, it is excluded from the RFP’s
maximum allowable length.

E. State Prevailing Wage Rates: The CONSULTANT shall comply with the State of California’s
General Prevailing Wage Rate requirements in accordance with California Labor Code, Section
117, and all federal, state, and local laws and ordinances to the work.

F. Signature and contact information: The cover letter shall be signed by the CONSULTANT’s
Project Manager and an official authorized to negotiate and contractually bind the CONSULTANT
with the County regarding the requested services. The Project Manager shall be the main
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contact with SUCDPW for technical and contractual issues. Please provide the telephone
number, email, and office location of the Project Manager.

Optional, Additive Scope of Work: The CONSULTANT shall provide a brief statement acknowledging

SJCDPW’s option to request optional, additive work as described in the Preliminary Work Scope. The
statement shall further recognize that the CONSULTANT and SJCDPW will execute a Task Order
specifying the additional services requested and the negotiated amount of additional compensation.

5.2

EXECUTIVE SUMMARY

The proposal includes a summary of the approach, work plan, schedule, and capabilities of the
CONSULTANT, subconsultants, and professional personnel. The summary should indicate an
understanding of the purpose of the PROJECT and the required engineering services.

The Statement of Qualifications (SOQ) portion of the proposal shall contain the following information for
the CONSULTANT and all subconsultants:

A

A summary of the CONSULTANT'’s overall capabilities, history, recent and related experience,
and expertise. The proposed relationships among all key personnel and support staff that are
expected to provide services for the PROJECT should also be identified. Provide information on
the CONSULTANT’s experience related to providing design engineering services for a bridge
scour mitigation project in accordance with Caltrans standards. Provide information on the
CONSULTANT’s current workload, facilities, resources, and experience that clearly demonstrate
its ability to successfully complete the PROJECT within the time constraints stated.

Resumes of key personnel anticipated to participate in the PROJECT and an explanation of the
function that each key person will be performing. Provide information on the key personnel’s
experience related to providing design engineering services for a bridge scour mitigation project
in accordance with Caltrans standards. Similar information is required for each subconsultant’s
proposed personnel utilized, if any, and the approximate percentage of their contribution. The
CONSULTANT shall include a statement of the level of guaranteed commitment of the proposed
individuals to actually perform the required preliminary work scope.

A list of similar reference projects, comparable in nature to the proposed PROJECT that the key
personnel anticipated to participate in this PROJECT have completed. Provide information for
the experience of the key personnel related to providing design engineering services for a bridge
scour mitigation project in accordance with Caltrans standards. The CONSULTANT shall include
the CONSULTANT’s performance in providing previous service to SUICDPW for consideration.

The reference list should include:

- Client name, contact person, and current telephone number (Note: If the contact person or
telephone numbers are incorrect, then the CONSULTANT will receive zero points for that

reference);

- Project description and location;

- Description of services provided;

Budget performance;

Schedule performance;

Key personnel involved; and,

Subconsultants employed.

Describe at least one primary reference project example, in more technical detail than those listed
above, related to providing design engineering services for a bridge scour mitigation project in
accordance with Caltrans standards. It is preferable that the primary reference project as closely
as possible similar to the design engineering work effort required for the PROJECT.
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5.3

Describe the approach and methodology that were used to provide the required services
including any equipment or special software. Clearly identify the specific level of design
engineering services that were performed and subsequent work products that were produced or
delivered. The level of detail must clearly delineate between major and minor work tasks.
Identify any supplemental tasks that were deemed necessary or recommended which enhanced
the design engineering work, reduced cost, or expedited delivery.

Indicate where the prime CONSULTANT's office was located. If the work was shared among
CONSULANT’s of different offices, identify the office locations and the work that were performed
in each office. ldentify the project manager’s specific responsibilities. List all subconsultants that
provided services to the CONSULTANT for the completion of the PROJECT and describe the role
they performed. Identify who performed quality control/assurance and provide a percentage of
time that was devoted by the CONSULTANT in performing this function related to work effort and
products. Indicate how much staff time the client and other agencies devoted to the completion
of the engineering work.

Include names, addresses, and current telephone numbers of the client and the name of the
client’s key representative assigned to the CONSULTANT work.

APPROACH AND WORK PLAN

The technical proposal will include a work plan, which delineates the approach to complete the requested
services for the PROJECT. The work plan should demonstrate the CONSULTANT’s understanding of
SJCDPW’s Preliminary Work Scope (SCOPE), refine and/or expand the SCOPE to reflect the
CONSULTANT’s approach and address the CONSULTANT’s capability to complete the SCOPE within
the proposed schedule. The work plan should include the following:

A

Identify the CONSULTANT Project Manager and detail the specific responsibilities of the Project
Manager. Identify the Person-In-Charge when the Project Manager is not available.

List all subconsultants providing services to the CONSULTANT for the completion of the Scope of
Work for PROJECT and describe their functional roles. Include the names, addresses, and
current telephone numbers of the CONSULTANT and the name of the key representative
assigned. Provide a description and an organizational chart of the proposed team structure.

Identify who will be performing quality control and provide a breakdown and percentage of time
that will be devoted by the CONSULTANT in performing this function related to work effort and
products.

Describe the approach and methodology that will be used to provide the required services
including any equipment. The specific level of engineering work effort and subsequent work
products must be emphasized. The level of detail must clearly delineate between major and
minor work tasks.

Identify any supplemental tasks deemed necessary and recommend alternatives which may
enhance the PROJECT, reduce cost, or expedite delivery.

Indicate where the work is to be performed. If the work is to be shared among consultants or
different offices, identify the locations and the work to be performed in each CONSULTANT or
office. Travel to project sites will be required, but excessive travel time and expenses will be
avoided to ensure operating efficiency and responsible cost control. This requirement is more
easily met by Consultants that are capable of responding on site with short notice and that are
based within a 75-mile radius of Stockton, California.

G. A description of project experience and knowledge of the immediate area of San Joaquin County.
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5.4

6.0

6.1

6.2

6.3

6.4

H.

Indicate how much staff time the Consultant assumes SJCDPW or other agencies will devote to
the preparation or completion of the tasks outlined in the SCOPE.

SCHEDULE & TASK EFFORT WORKSHEET

The CONSULTANT shall prepare and submit a comprehensive schedule to reflect the time
frames required for completing each task of the SCOPE and show work tasks, phases, durations,
milestones, assignments, critical path, and other relevant data. Milestones, which are
interdependent, and the completion date of each milestone must be identified. The
CONSULTANT shall indicate in the proposal whether the completion of the design engineering
work can be realistically completed in more or less time than that stated. The CONSULTANT is
encouraged to develop additional detail regarding the work schedule, suggest changes within the
constraints of the duration and end dates, and suggest changes to expedite delivery of the
requested SERVICES. The schedule for requested SERVICES shall be submitted in Microsoft
Project software, or comparable software; software other than Project will require approval by
SJCDPW.

Include the tentative date of execution of the consultant services agreement by the County Board
of Supervisors and the issuance of Notice to Proceed according to the schedule in Section 8.1
CONSULTANT Selection Schedule.

The CONSULTANT must present comprehensive Task Effort Worksheets to reflect the required
hours for completing each task of the Preliminary Work Scope. The Task Effort Worksheets shall
follow the format provided in EXHIBIT “B”. The Task Effort Worksheets shall also be required for
all proposed subconsultants in the required format. The Task Effort Worksheets, EXHIBIT “B”,
are part of the proposal; however, they are excluded from the RFP’s maximum allowable length.
SJCDPW is not responsible for mathematical calculations resulting from imbedded formulas in
EXHIBIT “B”. Itis the CONSULTANT’s responsibility to assure the mathematical correctness of
its submittal.

PROPOSALS SUBMISSION REQUIREMENTS

SJCDPW reserves the right to reject any and all proposals, or to negotiate separately with any
source whatsoever in any manner necessary to serve the best interests of SICDPW. Non-
acceptance of any proposal will be devoid of any criticism of the proposal and of any implication
that the qualifications or the proposals were deficient.

Costs for developing proposals are entirely the responsibility of the Consultant and shall not be
chargeable in any way to SUICDPW. All materials submitted become the property of SUCDPW
and may be returned only at SUCDPW’s option.

CONSULTANT will have options of submitting proposals via hard copy OR through:
https://www.bidexpress.com but not both. Technical proposals received later than the bellow
date and time will be rejected and returned to sender unopened. Proposals delivered by fax will
not be accepted.

Hard Copy Submittal: One (1) hard copy and one (1) electronic copy on a flash drive of the
proposal, signed by an authorized representative, shall be delivered on or before 4:00 p.m. on
Monday, March 2, 2026, to:

Nhan Tran
County of San Joaquin
Department of Public Works
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7.0
7.1

7.2

7.3

7.4

8.0

8.1

Bridge Engineering Division
1810 East Hazelton Avenue
Stockton, California 95205

The following information must be placed in the lower left corner of the sealed envelope/package
containing the proposal:

Statement of Qualifications & Technical Proposals

DESIGN ENGINEERING SERVICES

FOR THE BLOSSOM ROAD BRIDGE 29C-116 AND ELLIOT ROAD BRIDGE 29C-249
SCOUR MITIGATION PROJECTS

REQUEST FOR PROPOSALS

SJCDPW-RFP-26-01 (Name of the CONSULTANT)

OPEN BY SJCDPW CONSULTANTS’ SOLICITATION STAFF ONLY

*CAUTION: SJDPW’S lobby is closed to the public on Friday from 12:00 — 5:00 pm.

OR
BID EXPRESS SUBMITTAL:

CONSULTANT may also submit proposals at https://www.bidexpress.com . One (1) electronic
proposal, electronically signed by an authorized representative, shall be submitted on or before
4:00 pm on Monday, Monday, March 2, 2026. CAUTION: Bid Express is a subscription bid
submitting platform. There is a vetting process for submitting proposals on Bid Express. Please
contact Bid Express for more information.

QUESTIONS

General questions regarding the solicitation procedure may be directed to Nhan Tran,
Management Analyst Il, at ntran@sjgov.org.

Technical questions about the requested services that might require a clarification of the RFP,
should be submitted in writing to Nhan Tran at ntran@sjgov.org.

Any new information about the RFP, including responses to questions that warrant a clarification
of the RFP and/or RFP addenda, will be posted on the San Joaquin County Public Works
website: https://www.sjgov.org/department/pwk/rfps-and-rfgs

Consultants are advised to register at this website to receive an emailed Notice of Release of
Addendum if any new information is released.

The deadline for submitting questions is indicated below in the Consultant Selection Schedule.
CONSULTANT SELECTION PROCESS
Consultant Selection Schedule: SJCDPW will follow the Consultant selection schedule listed

below, but reserves the right to modify the schedule in any manner necessary to serve the best
interests of SUCDPW:

Request for Proposals Released.. .............. Monday, February 2, 2026
Written Questions Submitted by...................... Thursday, February 19, 2026
Release Response to Written Questions.......... Friday, February 20, 2026
Technical Proposals Due............ Monday, March 2, 2026, by 4:00 PM
Notification/Scheduling Oral Interviews........... Friday, March 13, 2026
Consultants Oral Interviews.........ccccovveeeveennn... Thursday, March 19, 2026

Consultant Notification, Selection/Ranking...... Friday, March 20, 2026
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8.2

8.3

8.4

Highest Ranked’s Cost Proposal ...... Wednesday, March 25, 2026, by 4:00 pm
Negotiation with Highest Ranked Consultant...Thursday, April 2, 2026

Conclude Agreement Negotiations................... Wednesday, April 16, 2026
Board of Supervisors Execute Agreement....... Tuesday, June 2, 2026
Notice to Proceed.........coooovveiiiiiiiiiiiiiiiieeens Wednesday, June 3, 2026
Consultant Starts Work-First Full Week............ Monday, June 8, 2026

Proposal Evaluation: SJCDPW will review the proposals for completeness, clarity, and content
quality. Each proposal will be reviewed to determine if it meets the requirements contained in
Section 5.0 “PROPOSAL FORMAT AND CONTENT REQUIREMENTS.” SJCDPW may reject
any proposal if it is conditional, incomplete or contains irregularities. SICDPW may waive an
immaterial deviation in a proposal. A waiver of an immaterial deviation shall not modify the RFP
documents, and it shall not exempt the Consultant from any terms of an executed consultant
services agreement, should one be awarded.

SJCDPW will assemble a selection committee, comprised of SUCDPW staff members and other
qualified individuals, which will evaluate submitted proposals and select a short list of consultants
for presentation-interviews. The evaluation for the written qualifications and technical proposals
will be based on the criteria shown in Attachment “B”.

Aside from the selection process described herein, consultants or their representatives are
prohibited from attempting to influence this consultant solicitation by contacting Selection
Committee members, elected officials, SUCDPW staff, or other individuals and entities involved in
selecting the CONSULTANT or awarding the consultant agreement. Any such attempt to
influence selection outside of the proscribed process will be grounds for disqualification.

Oral Presentation and Interview Selection Process: An oral presentation and interview will be
conducted with up to five (5) Consultants that are ranked the highest based upon written
qualifications and proposals. SJCDPW may choose to increase or decrease the number of
Consultants interviewed. Those Consultants invited to interviews will be notified of the dates and
times of their interviews. SJCDPW anticipates that oral interviews will be arranged according to
the schedule on Section 8.1. Consultant Selection Schedule. Consultants will also be notified of
additional information, if any, to be submitted at the oral presentation and interview. Failure to
appear at the oral presentation and interview will be considered nonresponsive and the
CONSULTANT will be eliminated from further consideration. Oral presentations and interviews
will be evaluated using the criteria shown in Attachment “B”.

Cost Proposals Requirements: The County will only request the Cost Proposal from the
highest ranked CONSULTANT following the final consultant ranking. The method of
payment for this Project will be actual cost plus a fixed fee. The cost proposal will consist of a
“not-to-exceed” price quotation along with current fee schedules, task hours, personnel wage rate
sheets, and other costs. The highest ranked CONSULTANT shall provide specific hourly, daily,
or monthly rates for each class of employee or piece of equipment. Such specific rates of
compensation are to include an hourly breakdown, direct salary costs, salary additives, indirect
costs, and fee (profit). Other direct costs may be set forth as independent cost items with
supporting cost documentation. Please note SJCDPW policy and standard business practice
does not allow Consultant to add a mark-up to other direct costs and does not allow mark-
ups on subconsultant fees. The highest ranked CONSULTANT’s quote of estimated actual
cost plus fee (profit) will be based upon specific rates of compensation and shall include
supporting statements and schedules sufficient to allow determination of the itemized hours per
task, cost per task, and levels of effort allotted to each task by the CONSULTANT as well as
subconsultants.
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8.5

8.6

8.7

The cost proposal shall include a separate itemization for each major task and milestone, and a
summary cost proposal of all costs. The cost proposal submitted shall follow the format provided
in EXHIBIT “C”. The detailed cost proposals shall also be required for all proposed
subconsultants in the required format. SJCDPW is not responsible for mathematical calculations
resulting from imbedded formulas in EXHIBIT “C”. It is the highest ranked CONSULTANT’s
responsibility to assure the mathematical correctness of its submittal.

The cost proposal shall include highest ranked CONSULTANT’s and subconsultant’s Certification
of Financial Management System and Contract Cost (EXHIBIT D). The cost proposal should also
include highest ranked CONSULTANT’s & subconsultants’ copies of prior and current Certified
Public Accountant (CPA) indirect cost rate (ICR) audit reports and rate schedules, if any. These
financial statements should include representation from the highest ranked CONSULTANT's
management that the amounts are current, accurate and are prepared in compliance with
regulations that apply to specific circumstance as specified in the AASHTO Uniform Accounting &
Auditing Guide.

Cost Proposal Submittal: The highest ranked CONSULTANT selected for the Project shall
submit a cost proposal within three working days after the consultant has been notified of the final
selection. The cost proposal shall include a cover letter signed by an official who has the
authority to bind the CONSULTANT to the contract, including a brief statement affirming that the
consultant is able to comply with Project requirements/standards, indemnification, and insurance
requirements as cited in SUCDPW-RFP-26-01

The selected CONSULTANT shall submit the cost proposal documents in PDF format via e-mail
on or before on Wednesday, March 25, 2026, by 4:00 pm to: ntran@sjgov.org

Selection: SJCDPW will tabulate qualifications, written proposal, oral presentation, and interview
scores to be used as the basis for selection, and CONSULTANT will be ranked for consultant
services agreement negotiations. The highest ranked CONSULTANT will submit their cost
proposal five working days after the CONSULTANT has been ranked for consultant services
agreement negotiation.

The cost proposal will be used as a starting point for agreement negotiations with the highest
ranked CONSULTANT selected on the basis of its qualifications and proposal. SUJCDPW wiill
then negotiate a consultant services agreement with the selected CONSULTANT. If an
agreement cannot be reached after a reasonable period of time, as determined by SJCDPW,
then SJCDPW will terminate negotiations with the number one ranked CONSULTANT and
negotiations will be opened with the second ranking CONSULTANT. The compensation
discussed with one prospective CONSULTANT will not be disclosed or discussed with another
CONSULTANT. The selected CONSULTANT will be the highest ranking proposal that has been
successfully negotiated for award of the consultant services agreement. The successful
CONSULTANT will be requested to enter into a consultant services agreement with the County.
SJCDPW’s Boilerplate Consultant Services Agreement are shown as Exhibit “E”. The
prospective CONSULTANT is advised that SUICDPW'’s all boilerplate agreements reflect the
County and SJCDPW'’s standard business practices which are set and not normally subject to
substantive change. The prospective CONSULTANT is also advised that the agreements will not
be in force until it is approved by San Joaquin County Board of Supervisors. The Consultant will
be required to satisfy all insurance certification requirements before SICDPW issues Notice to
Proceed.

Pre Award Audit: Concurrent with Consultant Services Agreement negotiations, a pre-award
audit evaluation may be required. The pre-award audit evaluation will be made to:

* Review the draft contract language.
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9.0

* Determine the adequacy of the CONSULTANT’s accounting system.

* Determine the reasonableness of the CONSULTANT’s and subconsultant’s rates and if
the proposed project costs are reasonable and allowable. Determine the financial
capabilities of the CONSULTANT (cash flow).

* Protect Federal, State, and Local Agency interests by identifying concerns before any
work is performed and money expended.

SJCDPW may select Caltrans Audits and Investigations to perform the pre-award audit. SUCDPW
also has the option to perform the pre-award audit using its own forces or by using a Certified
Public Accounting CONSULTANT. SJCDPW advises any prospective CONSULTANT that a pre-
award audit will be performed and that cooperation with the auditors is required. The pre-award
audit will be performed in accordance with generally accepted government auditing standards
promulgated by the United States General Accounting Office at
https://www.gao.gov/topics/auditing-and-financial-management.

The pre-award audit might be required before the Consultant Services Agreement is executed by
the San Joaquin County Board of Supervisors. SJCDPW shall be proactive to resolve any audit
findings or comments before execution of the Consultant Services Agreement. Audit findings or
comments may necessitate the need for additional contract provisions as well as determine
eligible and allowable costs. If audit findings or comments are not resolved to SICDPW’s
satisfaction, then SUCDPW may terminate negotiations with the best ranked CONSULTANT, and
negotiations will be opened with the next ranked CONSULTANT.

The CONSULTANT’s cost proposal for the prime and all proposed subcontractors must contain a
breakdown of all components of cost to include: labor base, rate, other direct costs, overhead,
and fee. SJCDPW requires the CONSULTANT to cooperate with the auditors, and the
agreement will be awarded only after the “Audit Disposition” has been completed and all
outstanding issues have been resolved.

PROJECT REQUIREMENTS AND STANDARDS

All PROJECT work must meet the following requirements and standards:

9.1

9.2

9.3

The CONSULTANT will work closely with SUICDPW and other affected cities and agencies
involved in the PROJECT. SJCDPW'’s Bridge Engineering Division will manage and administer
CONSULTANT’s work effort. SJCDPW will exercise review and approval functions through
SJCDPW’s Resident Engineer, or designated representative, during the PROJECT. The
CONSULTANT will present all memoranda, reports, change orders, and other documentation in
the general form agreed to by SUCDPW. All work products will be the property of SUCDPW.

The CONSULTANT will be solely responsible for the accuracy and completeness of all data
contained in memoranda, working papers, reports, change orders and other documentation.
SJCDPW’s Resident Engineer will exercise review and approval functions at key points and
milestones during the PROJECT and conduct project status reports and meetings with the
Consultant.

The CONSULTANT will implement and maintain quality control procedures during the preparation
of memoranda, working papers, reports, plans and drawings for the PROJECT. The quality
control procedures will be in effect during the entire time work is being performed for the Project.
The quality control procedures will establish a process whereby any calculations are
independently checked, plans are checked and corrected, and all Project-related memoranda,
working papers, and reports are routed and received by the affected persons and then bound in
appropriate files. All work products submitted to SICDPW’s Resident Engineer for review are
required to be marked clearly as fully checked and that the preparation of the material followed
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the established quality control procedures.

9.4 The CONSULTANT will use Microsoft Project or compatible software approved by SUICDPW, in
preparing the Project schedule showing work tasks, phases, durations, milestones, assignments,
critical path, and other relevant data. The CONSULTANT shall update the schedule throughout
the Project with each progress billing and supply to SICDPW’s Resident Engineer. The
PROJECT schedule will be immediately revised by the irm should it become apparent that a task
or milestone has not or will not be achieved.

9.5 The CONSULTANT will prepare and submit to SUICDPW’s Resident Engineer for review a
monthly status report including a PROJECT schedule critical path review and update, budget
status, budget drawdown schedule, tasks completed, tasks percent completed, outstanding
correspondence, and unresolved issues.

9.6 The CONSULTANT will be required to obtain prior approval of the County Public Information
Office (through SJICDPW’s Resident Engineer) for any communications with the public media
pertaining to the PROJECT. This includes news releases, interviews, advertisements, etc.

9.7 If the CONSULTANT fails to provide the services as to be developed and set forth in a consultant
services agreement, then SUCDPW will have the right to withhold payment and terminate the
agreement at any time prior to completion upon receipt of written notice.

10.0 PROJECT SCHEDULE / PROGRESS PAYMENTS

10.1  The timely completion of the various tasks outlined in this RFP is essential to assure the
successful advancement of the Project and assure local program delivery and Project
development. At the beginning of the work effort for the requested services, the CONSULTANT
shall prepare a progress schedule clearly showing the various work tasks and the estimated time
required for completion of each task. The progress schedule shall indicate major milestones,
review stages, and other items critical to complete the PROJECT.

The progress schedule shall be updated throughout the course of the services, and the original
schedule will be retained as a basis of comparison. The CONSULTANT shall review the
progress schedule to identify any potential scheduling problems and shall take steps to maintain
or reconcile any anticipated or actual delays with the original schedule.

10.2 The CONSULTANT shall submit payment requests monthly. The CONSULTANT shall submit
monthly payment requests which shall include a detailed invoice of the costs incurred and an
updated progress schedule. The progress payment invoice and updated progress schedule shall
contain sufficient detail to define the amount of work performed and to allow an evaluation of the
percentage of work accomplished with respect to the extent of budget expenditures made to date.

11.0 INDEMNIFICATION REQUIREMENTS

The consultant services agreement for the PROJECT requires the Consultant to comply with the
County’s hold harmless and indemnification requirements.

A. The CONSULTANT shall, at its expense, defend, indemnify and hold harmless the
County of San Joaquin and its employees, officers, directors, contractors and agents from and
against any losses, liabilities, damages, penalties, costs, fees including without limitation
reasonable attorneys’ fees, and expenses from any claim or action, including without limitation
for bodily injury or death, to the extent caused by or arising from the negligence or willful
misconduct of Consultant, its employees, officers, agents or subconsultants.
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B. The duty of CONSULTANT to indemnify and save harmless as set forth herein, shall

include both the duty to indemnify and at CONSULTANT’s own cost and expense the duty to
defend as set forth in Section 2778 of the California Civil Code and as limited in section 2782.8 of
the California Civil Code. This duty to defend arises when such claim is made and shall be
independent of any finding of negligence. CONSULTANT shall provide legal counsel reasonably
acceptable to the COUNTY.

12.0

INSURANCE REQUIREMENTS

The consultant services agreement for the PROJECT requires the CONSULTANT to comply with the
County’s insurance requirements.

12.1

12.2

The CONSULTANT shall be required to obtain the minimum insurance required under this
section and no work will be allowed until such insurance certificates evidencing the required
coverage shall be furnished to the County. Certificates of insurance must indicate that the
coverage cannot be reduced or canceled until thirty days’ written notice has been furnished to the
County. The County’s minimum insurance requirements will not be subject to negotiation.

The CONSULTANT shall obtain and keep in full force and effect during the life of the consultant
services agreement, at Consultant’s own expense, General Liability Insurance on an occurrence-
based policy, including contractual liability with a combined single limit in the minimum amount of
Five Million Dollars ($5,000,000), and automobile liability insurance with a combined single limit in
the minimum amount of Two Million Dollars ($2,000,000). Such insurance shall be primary, shall
name County as additional insured, and shall expressly indicate that such insurance is related to
the CONSULTANT’s activities under the agreement.

The CONSULTANT shall obtain, at CONSULTANT’s own expense, and provide evidence of
Professional Liability Insurance on an occurrence-based policy with an aggregate limit in an
amount no less than Two Million Dollars ($2,000,000).

Workers’ Compensation Insurance: The CONSULTANT shall take out and maintain, during the
life of the agreement, workers’ compensation insurance for all of the CONSULTANT’s employees
employed for the PROJECT and, in case any work is sublet, the CONSULTANT shall require
subconsultants to similarly provide workers’ compensation insurance for all of the latter’s
employees. If any class of employees engaged in hazardous work for the PROJECT is not
protected under the Workers’ Compensation Statute, then the CONSULTANT shall provide and
shall cause any subconsultant to provide insurance for the protection of employees engaged in
hazardous work.

The CONSULTANT shall furnish a Certificate of Insurance to County upon execution of the
consultant services agreement and prior to issuance of the Notice to Proceed, indicating that the
CONSULTANT, at its expense, has purchased and is maintaining insurance from an insurer
admitted to the State of California and satisfactory to County. Such certificates shall state that
County shall be notified at least thirty (30) days before cancellation of the policy or any material
change thereof. The above insurance shall be of the broad form coverage type, affording
coverage on property in the care, custody, and control of the CONSULTANT. Adequate proof of
insurance in compliance with the above requirements shall be furnished to the County. An
additional insured endorsement to the CONSULTANT’s liability insurance policy naming the
County, their officers and employees as additional insured shall be furnished to the County.
Notwithstanding the above, the CONSULTANT’s liability insurance policy shall be endorsed as
primary insurance.

SJCDPW-26-01 Page 12 of 19 February 2, 2026



13.0 CONSULTANT PROVISIONS

13.1  Funding Requirements: It is mutually understood between the parties that the consultant services
agreement may be written and will be valid and enforceable only if sufficient funds are made
available to SUICDPW. In addition, the consultant services agreement may be subject to any
additional restrictions, limitations, or conditions required in accordance with Federal, State, and
Local requirements that may affect the provisions, terms, or funding of the agreement in any
manner. It is mutually agreed that if sufficient funds are not appropriated for the PROJECT, the
agreement shall be amended to reflect any reductions in funds. SJCDPW shall have the option
to void the agreement under a thirty-day cancellation clause or to amend the agreement to reflect
any reduction of funds.

13.2 Ownership of Data and Patent Rights: Upon completion of all work under the executed
consultant services boilerplate agreement, ownership and title to all reports, documents, plans,
specifications, and work product materials as part of the agreement will automatically be vested in
SJCDPW and no further agreement will be necessary to transfer ownership to SUICDPW. The
CONSULTANT shall furnish all necessary copies of documentation needed to complete the
PROJECT in performance of the agreement.

SJCDPW shall have unrestricted authority to publish, disclose, distribute, and otherwise use, in
whole or in part, such documents. In addition, no material prepared in connection with the
consultant services agreement shall be subject to copyright in the United States or any other
country. Each subconsultant services agreement shall contain provisions similar to the foregoing
related to the ownership of data and the patent rights of the same.

13.3 Confidentiality of Data: All financial, statistical, personal, technical, or other information related to
the operation of SUCDPW, which is designated confidential by SUCDPW, and made available to
the CONSULTANT in order to carry out the agreement, shall be protected by the CONSULTANT
from unauthorized use and disclosure. Permission granted by SUICDPW’s Resident Engineer to
disclose information on one occasion relating to the agreement shall not authorize the
CONSULTANT to further disclose such information or disseminate the same on any other
occasion. All information related to the construction estimate is confidential and shall not be
disclosed by the CONSULTANT to any entity other than SICDPW.

The CONSULTANT shall not comment publicly to the press or any other media regarding the
executed consultant service agreement, or the actions of SUCDPW on the same, except to staff
from SJCDPW, or the Consultant's own personnel involved in the performance of the agreement,
or at public hearings, or in response to questions from a legislative committee. Each
subconsultant service agreement shall contain provisions similar to the foregoing related to the
confidentiality of data and nondisclosure of the same.

14.0 NOTICE TO BIDDERS/PROPOSERS DISADVANTAGED BUSINESS ENTERPRISE (DBE)
INFORMATION

SJCDPW has not established the goal for the DBE participation in the consultant contract for this Plan.

County encourages respondents to this RFP provide DBEs the opportunity to participate in the

performance of the consultant contract.

15.0 NON-LOBBYING CERTIFICATION FOR FEDERAL-AID CONTRACTS

The prospective participant certifies by signing and submitting the SOQ or proposal to the best of his or
her knowledge and belief that:

() No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
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connection with the awarding of any federal contract, the making of any federal grant, the making of any
federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure of Lobbying Activities," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall
require that the language of this certification be included in all lower-tier subcontracts, which exceed
$100,000 and that all such subrecipients shall certify and disclose accordingly.

16.0 GENERAL INFORMATION

16.1 Proposal Confidentiality: Prior to the San Joaquin County Board of Supervisors executing the
consultant services agreement, all CONSULTANT proposals and solicitation documentation will
be designated confidential to the extent permitted under the California Public Records Act. After
the consultant services agreement has been executed, or if the agreement is not to be executed
and all proposals have been rejected, all responses will be regarded as public records. Any
language in submitted proposals purporting to render confidentiality shall be regarded as non-
effective and shall be disregarded.

16.2 SJCDPW Rights: SOQ’s and technical proposals received within the prescribed deadline
become the property of SUCDPW and all rights to the contents therein become those of
SJCDPW. SJCDPW may investigate the qualifications of any Consultant under consideration,
require confirmation of information furnished by a CONSULTANT and/or require additional
evidence of qualifications to perform the work described. SJCDPW reserves the right to:

Modify the selection process as may be in their best interests.

Reject any or all of the proposals if such action is in their interest

Issue subsequent Requests for Proposals

Cancel the entire Request for Proposals.

Correct technical errors and amend the Request for Proposals by addendum prior to the
final proposal submittal date process.

Seek the assistance of outside technical experts in proposal evaluation
Approve or disapprove the use of any subconsultants.

Negotiate with any, all, or none of the Request for Proposals respondents
Award an agreement to one or more Consultants

Accept other than the lowest cost proposal

Waive informalities and minor irregularities in proposals.

moow>

AT ITOM

This Request for Proposals does not commit SUCDPW to enter into a consultant services agreement, nor
does it obligate SUCDPW to pay for any costs incurred in preparation and submission of proposals or in
anticipation of an agreement.
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For inquiries about this Request for Proposals, see Section 7 QUESTIONS. Thank you for your interest
in the PROJECT.

Attachments and Exhibits

Vicinity Maps

Attachment A: Debarment and Suspension Certification
Attachment B: Proposal/Qualifications Evaluation Worksheet
Attachment C: Disclosure of Lobbying Activities

Exhibit A: SJCDPW’s Preliminary Work Scope

Exhibit B: Task Effort Worksheet — Blossom Road Bridge 29C-116
Exhibit B: Task Effort Worksheet — Elliot Road Bridge 29C-249
Exhibit C: Cost Proposal — Blossom Road Bridge 29C-116
Exhibit C: Cost Proposal — Elliot Road Bridge 29C-249

Exhibit D: Certification of Financial Management System and Contract Costs
Exhibit E: Boilerplate Consultant Services Agreement
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Attachment “A”

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29
DEBARMENT AND SUSPENSION CERTIFICATION

The prime Consultant, under penalty of perjury, certifies that, except as noted below, he/she or any
person, associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility
by any federal agency;

has not been suspended, debarred, voluntarily excluded, or determined ineligible by any federal
agency within the past three years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgment rendered against it by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past three
years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award but will be considered in determining Consultant
responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and
dates of action.

Note: Providing false information may result in criminal prosecution or administrative sanctions.

The above certification is part of the Proposal. Signing this Proposal on the signature portion
thereof shall constitute signature of this Certification.

Signature

of Consultant

CONSULTANT Name
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QUALIFICATIONS EVALUATION WORKSHEET

CONSULTANT:

Attachment “B”

Subconsultants:

WRITTEN SOQ & TECHNICAL PROPOSAL

A. CONSULTANT Profile and Overall Capabilities
B. Key Personnel

C. Similar and Primary Reference Projects.

D. Reference Checks

E. Knowledge of Local Conditions and Concerns
F. Project Approach and Work Plan

G. Project Schedule

(a)
Weight

0.50
1.00
1.00
0.50
1.00
3.00
0.50

SUBTOTAL WRITTEN SCORE (75 points maximum)

ORAL PRESENTATION/INTERVIEW

A. Demonstrated knowledge of required work
B. Demonstrated course of action to meet goals

C. Demonstrated capabilities of CONSULTANT/subconsultant

project team

SUBTOTAL INTERVIEW SCORE (25 points maximum)

TOTAL SCORE (100 points maximum)

EVALUATOR:

1.00
0.75
0.75

DATE:

(b)
Score
0-10

(axb)
Weighted

wn
Q
o
=
D
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Attachment “C”

DISCLOSURE OF LOBBYING ACTIVITIES
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352

1. Type of Federal Action:

O

2. Status of Federal Action: 3. Report Type:

a. contract D a. bid/offer/application D a. initial

b. grant b. initial award b. material change

c. cooperative agreement ¢. post-award

d. loan For Material Change Only:
e. loan guarantee year quarter

f. loan insurance date of last report

4. Name and Address of Reporting Entity 5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:
D Prime D Subawardee
Tier , if known
Congressional District, if known Congressional Distriet, if known
6. Federal Department/Agency: 7. Federal Program Name/Deseription:
CFDA Number, if applicable
8. Federal Action Number, if known: 9. Award Amount, if known:
10. a. Name and Address of Lobby Entity b. Individuals Performing Services (including
(If individual, last name, first name, MI) address if different from No. 10a)
(last name, first name, MI)
(attach Continuation Sheet(s) if necessary)
11. Amount of Payment (check all that apply) 13. Type of Payment (check all that apply)
$ D actual D planned | a. retainer
b. one-time fee
12.  Form of Payment (check all that apply): 1| c commission
a. cash | d. contingent fee
b. in-kind; specify: nature e deferred
value | | £ other, specify
14, Brief Deseription of Services Performed or to be performed and Date(s) of Service, ineluding
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:
{attach Continuation Sheet(s) if necessary)
15. Continuation Sheet(s) attached: Yes D No D
16. Information requested through this form is authorized by Title
31 U.S.C. Section 1352, This disclosure of lobbying reliance Signature:
was placed by the tier above when his fransaction was made
or entered into. This disclosure is required pursuant to 31 : .
U.S.C. 1352, This information will be reported to Congress Print Name:
semiannually and will be available for public inspection. Any i
person who fails to file the required disclosure shall be subject Title:
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure. Telephone No.: Date:
Authorized for Local Reproduction
Federal Use Only: Standard Form - LLL
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime federal recipient at the initiation
or receipt of covered federal action or a material change to previous filing pursuant to title 31 U.S.C. Section 1352. The filing
of a form is required for such payment or agreement to make payment to lobbying entity for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress an officer or employee of Congress or an employee of
a Member of Congress in connection with a covered federal action. Attach a continuation sheet for additional information if the
space on the form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer to
the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered federal action for which lobbying activity is and/or has been secured to influence, the
outcome of a covered federal action.

2. Identify the status of the covered federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the

information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last,
previously submitted report by this reporting entity for this covered federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District if known.
Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward
recipient. ldentify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards
include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in Item 4. checks "Subawardee" then enter the full name, address, city, State and
zip code of the prime federal recipient. Include Congressional District, if known.

6. Enter the name of the federal agency making the award or loan commitment. Include at least one organization level
below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the federal program name or description for the covered federal action (item 1). If known, enter the full Catalog
of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.

8. Enter the most appropriate federal identifying number available for the federal action identification in item 1 (e.g.,
Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant.
or loan award number, the application/proposal control number assigned by the federal agency). Include prefixes,
e.g., "RFP-DE-90-001."

9. For a covered federal action where there has been an award or loan commitment by the Federal agency, enter the
federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity
identified in Item 4. to influenced the covered federal action.
(b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a). Enter
Last Name, First Name and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (Item 4) to the
lobbying entity (Item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check all
boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned to be

made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution,
specify the nature and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to

perform and the date(s) of any services rendered. Include all preparatory and related activity not just time spent in
actual contact with federal officials. Identify the federal officer(s) or employee(s) contacted or the officer(s)
employee(s) or Member(s) of Congress that were contacted.

15. Check whether or not a continuation sheet(s) is attached.
16. The certifying official shall sign and date the form, print his/her name title and telephone number.

Public reporting burden for this collection of information is estimated to average 30-minutes per response, including time for
reviewing instruction, searching existing data sources, gathering, and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington, D.C. 20503.

SJCDPW-26-01 Page 19 of 19 February 2, 2026



SACRAMENTO
COUNTY

PROJECT
LOCATION

QvOd NOSSOT1EaN _— ‘4

=7

y
avoyd AvY N
avoy S3IINAIA N
avoy S3AVa N
AT
—_ )
y—:- 7
ads
j;j;/'/? 4

| <

WOODBR\DGE ROAD <4J\ -
[ iEasinie Y |
T

‘ W TURNER ROAD ~ f § Y

Il EX [=====1
E SU[EEH f
COTTAROAD -H
S e
| 3, )
s 5 o

|
i

xﬁj;%@ |
%% S
B

WHITE SLOUGH
WATER POLLUTION

w v VN

NO SCALE
Vicinity Map
Blossom Road Bridge No. 29C-116 &\ﬁw
AAAAAA Scour Mitigation Repairs Across QaQ w
sl Beaver Slough Working for YOU
o soauin BPMPL-5929(338)




SACRAMENTO

COUNTY

PROJECT
LOCATION

’_/

K“ﬂg
& %9

0
N
%> County %

D4

CITY.OF
'STOCKTON

2 |- 5
ey AN ,# E LIBERTY ROAD Q
e I N o s S R RN AR R
0\ : o M iz
ECOLLIERROAD | 5| ||| D
T -
2\ B j S
WL\ o 2) EJAHANTROAD | B | | B | |7 ]|
2 RSt
7 \> E PELTIER ROAD -
m \ 3 - \ | |
Al |
m
(%)) J<> . ) @ N A
P ® \ 88
o
25 s |\
o 3 7
% \Vii=
W TURNER ROAD I A BRANDT ROAD
S = — r
- ::;’_ﬁ; & 'J \ [ o %
i -
— - cn;v;o#% b | WT 2
LODI } - >
@ *;% = l E KETTLEMAN LANE 7 S
Rl <
g =
2 9
[ = g .
WHITE SLOUGH T m >
WATER POLLUTION ) f“k 3 S
O

e e T A A e '
€ e R

NO SCALE

P+
AAAAAAAAA

San Joaquin
County

Vicinity Map
Elliott Road Bridge No. 29C-249
Scour Mitigation Project Across

Dry Creek
BPMPL-5929(337)

Working for YOU




